

Bid Tabulation - Kalama Police Department - 11:00AM, June 7, 2018

BIDDER:	BID SECURITY PROVIDED	ADDENDA ACKNOWLEDGE	SIGNED AND SEALED	SALES TAX INCLUDED	BASE BID	ALT. #1	ALT. #2	ALT. #3	ALT. #4	ALT. #5	ALT. #6	ALT. #7	ALT. #8	ALT. #9	ALT. #10	TOTAL ALTERNATES	BASE BID WITH ALTERNATES APPLIED
JH Kelly	X	X	X	N	\$2,579,158.00	\$33,250.00	\$15,000.00	\$11,846.00	\$15,000.00	\$12,000.00	\$4,000.00	\$23,126.00	\$14,634.00	\$8,354.00	\$47,324.60	\$184,534.60	\$2,763,692.60
Emerick	X	X	X	N	\$2,800,000.00	\$37,000.00	-\$1,000.00	\$9,700.00	\$10,500.00	\$2,200.00	\$7,600.00	\$26,000.00	\$14,000.00	\$16,000.00	\$50,000.00	\$172,000.00	\$2,972,000.00
Integrity Structures	X	X	X	N	\$3,071,000.00	-\$2,046.00	\$7,086.00	\$10,000.00	\$10,000.00	\$7,000.00	\$7,300.00	\$25,000.00	\$29,000.00	-\$3,500.00	\$52,000.00	\$141,840.00	\$3,212,840.00
																\$0.00	\$0.00
																\$0.00	\$0.00
																\$0.00	\$0.00
																\$0.00	\$0.00
																\$0.00	\$0.00
																\$0.00	\$0.00
																\$0.00	\$0.00
																\$0.00	\$0.00

ALTERNATE DESCRIPTIONS:

- ALTERNATE #1: Standing Seam Metal Roof
- ALTERNATE #2: T&G Cedar Soffit
- ALTERNATE #3: Roller Shades
- ALTERNATE #4: Wood Feature Wall
- ALTERNATE #5: Tile in Restrooms
- ALTERNATE #6: Gun Rail
- ALTERNATE #7: Chain Link Fence @ Secure Parking
- ALTERNATE #8: Motorized Gate
- ALTERNATE #9: Exterior Downlights at Soffit
- ALTERNATE #10: Completion Date

OFFER RECONTRACTORS DUE BY 1:00PM, 12/20/2014